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  PROFESSIONAL SERVICES AGREEMENT 
 
 
This Agreement is made and entered into on the 26th day of August 2022, between the 
CITY OF SHAKOPEE, 485 Gorman Street, Shakopee, MN 55379 ("City") and BLONDO 
CONSULTING, LLC., 3939 Sand Hill Road, Kettle River, MN 55757 (“Consultant”). 
 
 Preliminary Statement 
 
The purpose of this Agreement is to set forth terms and conditions for the provision of 
professional services by the Consultant for the City for the following described Project: 
 
CR101 and Shenandoah Drive Traffic Signal and Improvements (Cultural Resources) 
 
The City and Consultant agree as follows: 
 
1. Consultant's Services.  The Consultant agrees to provide professional services 

as described in Exhibit A, Scope of Work and any addenda thereto. The Consultant 
shall serve as the City’s professional consultant in the specified work and shall 
provide consultation and advice to the City during the performance of its services. 
The Consultant agrees to use the City's standard specifications in any bidding 
documents prepared under this Agreement. The requirements of this section may 
be waived by the City if the City Engineer determines that they are not necessary 
for the successful completion of the project. A Consultant requesting a requirement 
to be waived must have written authorization from the City Engineer and must be 
incorporated into this agreement. 

 
2. Time for Performance of Services.  The Consultant will endeavor to perform the 

services outlined in the work program within the prescribed days from the date of 
the contract award. Any changes in this schedule must be approved in writing by 
the City. 

 
3. Term.  The term of this Agreement will be from August 26, 2022, through October 

31, 2023, the date of signature by the parties notwithstanding. This Agreement 
may be extended upon the written mutual consent of the parties for such additional 
period as they deem appropriate, and upon the terms and conditions as herein 
stated. 

 
4. Compensation for Services.  City agrees to pay the Consultant for services as 

described in Exhibit A, attached and made a part of this Agreement, which may be 
amended from time to time by mutual agreement by City and Consultant. The 
Consultant’s hourly rates must be based on the hourly rates approved by the City.  
 
The Agreement amount shall include all services to be rendered by the Consultant 
as part of this Agreement (including all travel, living and overhead expenses 
incurred by the Consultant in connection with performing the services herein) 
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except for special services authorized in writing by the City. The amount stipulated 
shall be considered a "Not to Exceed" cost to the City. 

 
The Consultant must keep track of the costs billable under this contract at all times; 
any work in excess of the negotiated amount shall not be eligible for payment 
unless preapproved. The Consultant must notify the City if the Consultant 
anticipates that the negotiated amount might be exceeded, in order to determine 
whether or not the City is prepared to increase the compensation. This notification 
and approval must occur in advance of the work occurring to be considered for 
compensation. 

 
5. Payment of Fees.  The Consultant must submit itemized bills for services provided 

to the City on a monthly basis. The monthly billing must summarize the progress 
of the project as certified by the Consultant. For work reimbursed on an hourly 
basis, the Consultant must indicate for each employee, his or her classification, 
the number of hours worked, rate of pay for each employee, a computation of 
amounts due for each employee, the total amount due, the original contracted 
amount, the current requested amount, and the total amount. Consultant must 
verify all statements submitted for payment in compliance with Minnesota Statutes 
Sections 471.38 and 471.931. For reimbursable expenses, the Consultant must 
provide such documentation as reasonably required by the City. Consultant bills 
submitted will be paid in the same manner as other claims made to the City. 

 
6. Audit Disclosure.  The Consultant must allow the City or its duly authorized 

agents reasonable access to such of the Consultant's books and records as are 
pertinent to all services provided under this Agreement. 

 
Any reports, information, data, etc. given to, or prepared or assembled by the 
Consultant under this Agreement which the City requests to be kept confidential 
must not be made available to any individual or organization without the City's prior 
written approval. All finished or unfinished documents, data, studies, surveys, 
drawings, maps, models, photographs, and reports prepared by the Consultant will 
become the property of the City upon termination of this Agreement, but Consultant 
may retain copies of such documents as records of the services provided and may 
reuse standard portions of such documents in the normal course of its business.   

 
7. Termination.  Termination for Cause. This Agreement may be terminated by City 

by seven day's written notice to Consultant delivered to the address written above. 
Upon termination under this provision, the Consultant will be paid for services 
rendered and reimbursable expenses until the effective date of termination.  

 
 If, through any cause (except those reasonably beyond Consultant’s control), the 

Consultant shall fail to fulfill in timely and proper manner its obligations under this 
Contract, or if the Consultant shall violate any of the covenants, agreements, or 
stipulation of this Contract, the City shall thereupon have the right to terminate this 
Contract by giving written notice to the Consultant of such termination and 



 
  Page 3 
Professional Services Agreement  
CR101 and Shenandoah Drive Traffic Signal and Improvements (Cultural Resources) 
 

specifying the effective date thereof, at least five (5) days before the effective date 
of termination. In that event the Consultant shall have sixty (60) days to furnish all 
finished or unfinished documents, computer programs, data, studies, surveys, 
drawings, maps, models, photographs, and reports or other material prepared by 
the Consultant under this Contract, which shall, at the option of the City, become 
its property, and the Consultant shall be entitled to receive just, equitable 
compensation for any satisfactory work completed on such documents and other 
materials prior to the effective date of termination. 

 
 Notwithstanding the above, the Consultant shall not be relieved of liability to the 

City for damages sustained by the City by virtue of any breach of the Contract by 
the Consultant, and the City may withhold any payments to the Consultant for the 
purpose of setoff until such time as the exact amount of damages due the City 
from the Consultant is determined. 

 
 In the event this Contract is terminated for cause, then the City may take over and 

complete the work, by contract or otherwise, and the Consultant and its sureties 
shall be liable to the City for any costs over the amount of this contract thereby 
occasioned by the City.  In any such case the City may take possession of, and 
utilize in completing the work, such materials, appliances and structures as may 
be on the work site and are necessary for completion of the work. The foregoing 
provisions are in addition to, and not in limitation of, any other rights which the City 
may have. 

 
 Termination Not For Cause. The City may terminate this Contract at any time, with 

or without cause, by giving written notice to the Consultant of such termination and 
specifying the effective date thereof, at least fifteen (15) days before the effective 
date of such termination.  In that event, the Consultant shall have sixty (60) days 
to furnish all finished or unfinished documents, computer programs, data, studies, 
surveys, drawings, maps, models, photographs, and reports or other material 
prepared by the Consultant under this Contract, which shall, at the option of the 
City, become its property. If the Contract is terminated by the City as provided in 
this paragraph, the Consultant will be paid an amount which bears the same ratio 
to the total compensation as the services actually performed bear to the total 
services of the Consultant covered by this Contract, less payments or 
compensation previously made. 

 
8. Subcontractor.  The Consultant must not enter into subcontracts for any of the 

services provided for in this Agreement without the express written consent of the 
City. 

 
9. Independent Contractor.  At all times and for all purposes hereunder, the 

Consultant is an independent contractor and not an employee of the City. No 
statement herein shall be construed so as to find the Consultant an employee of 
the City. 

 



 
  Page 4 
Professional Services Agreement  
CR101 and Shenandoah Drive Traffic Signal and Improvements (Cultural Resources) 
 

10. Assignment.  Neither party will assign this Agreement, nor any interest arising 
herein, without the written consent of the other party. 

 
11. Services not Provided for.  No claim for services furnished by the Consultant not 

specifically provided for herein will be honored by the City. 
 
12. Severability.  The provisions of this Agreement are severable. If any portion 

hereof is, for any reason, held by a court of competent jurisdiction to be contrary 
to law, such decision will not affect the remaining provisions of the Agreement. 

 
13. Entire Agreement.  The entire agreement of the parties is contained herein. This 

Agreement supersedes all oral agreements and negotiations between the parties 
relating to the subject matter hereof as well as any previous agreements presently 
in effect between the parties relating to the subject matter hereof. Any alterations, 
amendments, deletions, or waivers of the provisions of this Agreement will be valid 
only when expressed in writing and duly signed by the parties unless otherwise 
provided herein. 

 
14. Compliance with Laws and Regulations.  In providing services hereunder, the 

Consultant must abide by all statutes, ordinances, rules and regulations pertaining 
to the provision of services to be provided. Any violation will constitute a material 
breach of this Agreement and entitle the City to immediately terminate this 
Agreement. 

 
15. Equal Opportunity.  During the performance of this contract, the Consultant must 

not discriminate against any employee or applicant for employment because of 
race, color, creed, religion, national origin, sex, marital status, status with regard 
to public assistance, disability, or age. The Consultant must post in places 
available to employees and applicants for employment, notices setting forth the 
provisions of this non-discrimination clause and stating that all qualified applicants 
will receive consideration for employment. The Consultant must incorporate the 
foregoing requirements of this paragraph in all of its subcontracts for program 
work, and will require all of its subcontractors for such work to incorporate such 
requirements in all subcontracts for program work. 

 
16. Waiver.  Any waiver by either party of a breach of any provisions of this Agreement 

will not affect, in any respect, the validity of the remainder of this Agreement. 
 
17. Liability and Indemnity.  The Consultant must indemnify and hold harmless the 

City, its employees and agents, for all claims, damages, losses, and expenses, 
including, but not limited to, attorney's fees, which they may suffer or for which they 
may be held liable, as a result of, and to the extent of, the negligent or wrongful 
acts of the Consultant, his employees, or anyone else for whom he is legally 
responsible in the performance of this Agreement. 
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 The Consultant assumes full responsibility for relations with its subcontractors, and 
must hold the City harmless and must defend and indemnify the City, its 
employees and agents, for any claims, damages, losses, and expenses in any 
manner caused by such subcontractors, arising out of or connected with this 
contract. 

 
18. Insurance. During the term of this Agreement, Consultant must procure and 

maintain during the life of this Contract, and provide the City with a certificate of 
insurance showing, the following coverage for each occurrence and in aggregate: 
 
 A. Comprehensive General Liability Insurance, including Broad Form 
Property Damage, Completed Operations and Contractual Liability for limits not 
less than $1,500,000 each occurrence for damages of bodily injury or death to one 
or more persons and $1,500,000 each occurrence for damage to or destruction of 
property. 
 
 B. Errors and Omissions Insurance against errors and omissions 
resulting from the performance of Consultant's work under this Agreement.  Said 
coverage shall be in an amount not less than $1,000,000. 
 
 C. Workmen's Compensation insurance for all its employees as 
required by the Minnesota Worker's Compensation Act. 
 
 D. The City of Shakopee must be named as "ADDITIONALLY 
INSURED" on the insurance described in paragraph A and must receive notice ten 
(10) days prior to the cancellation or expiration any of the specified insurance.  If 
the deductible provisions of the Consultant's coverage or any subcontractor's 
coverage is questioned by the City, the Consultant shall provide the City, upon 
request, "Proof of Assets". 

 
This policy must provide, as between the City and the Consultant, that the 
Consultant's coverage shall be the primary coverage in the event of a loss. If the 
Consultant is providing either architectural or engineering services, the Consultant 
must also maintain during the term of this Agreement a professional liability 
insurance policy with the same limits as for general liability. A certificate of 
insurance on the City's approved form which verifies the existence of these 
insurance coverages must be provided to the City before work under this 
Agreement is begun. 

 
19. Governing Law.  This Agreement will be controlled by the laws of the State of 

Minnesota. 
 
20. Whole Agreement.  This Agreement embodies the entire agreement between the 

parties including all prior understanding and agreements, and may not be modified 
except in writing signed by all parties. 
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Executed as of the day and year first written above. 
 
 
CITY OF SHAKOPEE       Blondo Consulting, LLC. 
                
 
 
By:                                                                By:                                                                
      Bill Mars, Mayor    
 

Date:       Its:          Contracts Officer                                               
 

Date:      
 
By:                                                                  
     William H. Reynolds, City Administrator        
 

Date:       

 08/26/2022



 
August 26, 2022 
 
Darin Manning, PE 
Project Coordinator, Engineering Division 
City of Shakopee  
485 Gorman Street 
Shakopee, MN 55379 
 
RE: Scope of Work and Fee Proposal: Cultural Resources Services for Proposed 
Intersection Improvements, County Road 101 and Shenandoah Drive, Shakopee, Scott 
County, Minnesota 
 
Dear Darin, 
In response to your request, Blondo Consulting, LLC (Blondo Consulting) has prepared the following 
Scope of Work and Fee Proposal for a Phase I Cultural Resources Survey for the Proposed Intersection 
Improvements at County Road 101 and Shenandoah Drive, Shakopee Scott County, Minnesota, 
Township 115N, Range 22W, Section 5. The proposed project involves construction of a new traffic 
signal at the intersection of County Road 101 and Shenandoah Drive as shown on initial project plans 
provided in an email dated August 10, 2022. One map showing the proposed project extents were 
provided and the following Scope of Work and Cost Estimate includes a Phase I Cultural Resources 
Survey of this proposed plan. Work will be completed within the defined Area of Potential Effect (APE), 
the area where ground disturbing activities may occur. Due to the nature of the proposed project, the 
APE has been defined as the proposed construction boundary that contains traffic signal installations and 
intersection improvements. Should project plans be further refined, adjustments may be made to the 
following proposal. 
 
PROJECT UNDERSTANDING 
The project is currently in the planning process. The proposed improvements are located within a 
culturally rich area near the Minnesota River. Numerous recorded and reported archaeological and burial 
sites are within the vicinity, including two well defined and National Register of Historic Places (NRHP) 
eligible mound groups (both bordering the intersection), an NRHP listed historic district, and numerous 
archaeological and historic sites. The attached Scope of Work and Cost Estimate is divided into a number 
of tasks representing a staged approach to the cultural resource assessment. The purpose of the survey 
is to learn whether any archaeological sites and features (including mounds or burials) exist within the 
Area of Potential Effect (APE), assist in coordination and consultation with agencies and tribal 
communities, and identify appropriate next steps to successfully complete the improvements. 
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REVIEW AND COMPLIANCE 
As a nonfederal public entity, the City of Shakopee will be required to comply with the Field Archaeology 
and Historic Sites Act (Minn. Stat. 138). Minnesota Statute 138: Field Archaeology and the Historic Sites 
Act. Section 138.665 Subdivision 2 states,  
 

the state, state departments, agencies, and political subdivisions, including the Board of Regents of the 
University of Minnesota, have a responsibility to protect the physical features and historic character of 
properties designated in section 138.662 and 138.664 or listed on the National Register of Historic Places 
created by Public Law 89-665. Before carrying out any undertaking that will affect designated or listed 
properties, or funding or licensing an undertaking by other parties, the state department or agency shall 
consult with the Minnesota Historical Society pursuant to the society’s established procedures to determine 
appropriate treatments and to seek ways to avoid and mitigate any adverse effects on designated or listed 
properties. If the state department or agency and the Minnesota Historical Society agree in writing on a 
suitable course of action, the project may proceed (The Revisor of Statutes, 2018).  

 
Additionally, the proposed project is subject to review under the Minnesota Private Cemeteries Act 
(Minn. Stat. 307.08). Subdivision 10 of Minn. Stat. 307.08 states,  
 

When human burials are known or suspected to exist, on public lands or waters, the state or political 
subdivision controlling the lands or waters or, in the case of private lands, the landowner or developer, 
shall submit construction and development plans to the state archaeologist for review prior to the time 
bids are advertised and prior to any disturbance within the burial area. If the known or suspected burials 
are thought to be Indian, plans shall also be submitted to the Indian Affairs Council. The state archaeologist 
and the Indian Affairs Council shall review the plans within 30 days of receipt and make recommendations 
for the preservation in place or removal of the human burials or remains, which may be endangered by 
construction or development activities.  

 
Currently, no federal involvement is anticipated, however federal permitting, funding, or land ownership 
may trigger project review under Section 106 of the National Historic Preservation Act (NHPA) as 
regulated by 36 CFR § 800. Federal, state, or local compliance requires an assessment of potential effects 
on historic and cultural resources. Additional review of cultural resources studies may be done at the 
local level or at the state level by the State Historic Preservation Office (SHPO) and the Office of the 
State Archaeologist (OSA), or in the case of tribal involvement, a Tribal Historic Preservation Office 
(THPO) and the Minnesota Indian Affairs Council (MIAC). SHPO, THPO, MIAC, and OSA require that 
surveys be conducted by a qualified professional who meets the Secretary of the Interior Professional 
Qualifications Standards as outlined in 36 CFR § 800.2(a)(1), and also outlines standards and guidelines 
for conducting work in the state. 
 
TEAM EXPERIENCE AND QUALIFICATIONS 
Blondo Consulting has assembled a qualified team to ensure project success. Team members exceed the 
standards, requirements, and guidelines of local, state, and federal requirements. All three principal 
investigators are qualified for Minnesota State Licensure. Established in 2009, Blondo Consulting, LLC 
endeavors to balance the consideration of past resources with the accommodation of future goals. Our 
company has completed nearly 1,400 projects in 15 states across the country. 
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Steven J. Blondo, MA, owner of Blondo Consulting, holds a Master’s degree in Anthropology (Cultural 
Heritage Studies) from the University of Minnesota. Steven meets Secretary of the Interior’s 
Qualifications Standards and has been assisting clients with compliance related Cultural Resources work 
for nearly 20 years. Steven has established outstanding relationships with State SHPOs, OSAs, and many 
tribal offices by completing small to large and complex projects and coordinating client compliance 
repeatedly. Steven has conducted numerous archaeological investigations related to prehistoric and 
historic period sites and evaluated historic architectural properties for National Register of Historic 
Places eligibility.  
 
Kelly Wolf, MA, RPA holds a Master’s degree in Anthropology (Cultural Heritage Management) from 
the University of Minnesota with an emphasis on historic archaeology. Over the past fifteen years, Kelly 
has served as archaeologist, historian, and Principal Investigator completing all phases of archaeological 
and historical survey from identification and evaluation to management and treatment. Kelly has 
participated in client and stakeholder meetings and successfully completed nominations for National 
Register of Historic Places listing for archaeological sites and historic structures. Kelly meets the 
Secretary of the Interior’s Qualifications Standards for archaeology and history and is a Registered 
Professional Archaeologist. 
 
Lindsey Reiners, MS, RPA holds a Master’s degree in Cultural Resource Management: Archaeology from 
St. Cloud State University with an emphasis on prehistoric archaeology. Lindsey has eighteen years of 
experience as a field archaeologist and Principal Investigator throughout the Plains and Midwest. Lindsey 
has researched site history, located, excavated, and interpreted historic and prehistoric sites, authored 
a wide variety of reports, participated in client and stakeholder meetings, and coordinated and managed 
all aspects of project completion. Lindsey meets the Secretary of the Interior’s Qualifications Standards 
and is also a Registered Professional Archaeologist. 
 
SCOPE OF WORK- PHASE I 
As described in a virtual meeting on August 9, 2022, it is understood that the City of Shakopee will be 
retaining SRF Consulting Group (SRF) to complete design and planning studies for improvements at the 
intersection of County Road 101 and Shenandoah Drive. These improvements will include the addition 
of a traffic signal which will include new signal poles, electrical routing and conduit, and six-foot by six-
foot loop detectors; and the addition of a left turning lane on the westbound side of County Road 101 
to turn left onto southbound Shenandoah Drive.  
 
The following Scope of Work- Phase I has been divided into a number of smaller tasks to complete a 
Phase I Cultural Resources Reconnaissance of the proposed project. This allows for a seamless flow and 
flexibility as the project progresses. Following this will be a Scope of Work- Monitoring to complete 
Archaeological Monitoring during construction. Initial Phase I Tasks (Tasks 1 and 2) will create an 
understanding of previously recorded cultural resources, open dialogue and begin coordination and 
consultation with the OSA, MIAC, SHPO, and four Dakota Communities (THPOs), and assist in 
determining project next steps. Projects which involve (or may involve) mounds, burials, and human 
remains follow a process dictated by state law and based on past practice but are reviewed on a project-
by-project basis by agencies and tribal communities. Variation from past best practices can be expected 
and are typically identified during initial project consultation. Tasks 3, 4, and 5 includes field studies, 
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artifact processing and analysis, and provide results through the completion of a compliance report. 
Monitoring Tasks will include the completion of an Inadvertent Discoveries Plan and a Monitoring Plan 
(Task 7). Task 8 will involve archaeological monitoring of all construction activities that may cause ground 
disturbance, artifact processing, and provide results through the completion of a compliance report.  
 
Task 1. Background Research and Development of Site Context 
Under this task, Blondo Consulting will complete thorough background research into the historic use of 
and significance of the area. Background research will take place online or in person at the Minnesota 
Historical Society, SHPO, OSA, and at local historical societies. Detailed background research will be 
utilized to develop a site-specific context and understanding of the potential for intact archaeological 
resources (including human remains) in the vicinity of the project area. The location of the project area 
adjacent to two NRHP eligible and previously recorded burial mound sites (21SC0022 Pond Mound 
Group and 21SC0024 Steele Mound Group) will require detailed research to better understand potential 
project impacts on these sensitive resources. Previous studies and work completed to date (development 
and construction) will be discussed in order to understand intact versus disturbed areas within the 
project area. Blondo Consulting has previously completed cultural resources studies in the adjacent 
Shakopee Memorial Park, The Landing-Three Rivers Park District, and surrounding areas and will pull 
from that experience to inform the research under this task.  
 
Task 2. Coordination/Consultation with Stakeholders 
Under Minnesota Statute 307.08 “The Private Cemeteries Act”, OSA and MIAC have management 
responsibilities for all unplatted cemeteries (and suspected burials) in the state. Under this task, Blondo 
Consulting will complete initial consultation with the OSA, MIAC, and tribal communities. Consultation 
will assist in project area understanding and development of appropriate next steps including field 
methodology for testing of the intersection area. Coordination and Consultation activities may involve 
an onsite field visit to discuss the potential impacts of the proposed project, or conference call via 
telephone or Zoom. 
 
This task will also include additional project meetings as needed. These meetings may be onsite, or via 
conference call or Zoom. General Project Management is also included under this task.  
 
Task 3. Phase I Archaeological Survey 
Under this task, Blondo Consulting will complete a field survey of the proposed project. Fieldwork will 
be conducted in accordance with SHPO requirements and based on requirements established through 
consultation under Task 2. Stakeholders (City of Shakopee, OSA, MIAC, SHPO, and THPOs) will be 
invited to join Blondo Consulting during the field survey. Meeting onsite to see fieldwork in real time 
decreases later questions and/or concerns regarding methods and results.  
 
Shovel testing is recommended for areas within previously recorded and reported archaeological sites 
and within areas where ground disturbance is likely to occur. The results of this survey will assist in 
project planning: identifying areas which have or may have the potential to contain previously recorded 
and unrecorded archaeological and historic sites. For purposes of the current proposed project, the 
entire APE will be surveyed. The APE is understood to include the entirety of the proposed construction 
area for the planned traffic signal and intersection improvements. This totals approximately 0.5 miles 
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within approximately 5.75 acres. Archaeological testing will be limited to the unpaved portions of the 
road right-of-way (ROW) and where there are no existing buried utilities. This testing will be used to 
assess the presence or absence of original and intact soils or disturbed cultural materials associated with 
the known burial mounds.  
 
Shovel testing consists of excavation of an approximately 30 to 40-centimeter (one foot) diameter hole 
through the ground and into subsoil (typically no more than one meter (three feet)). All soils are 
screened through ¼-inch wire mesh to identify cultural materials. Shovel test holes are photographed, 
and a written description of soils and findings are completed. Standard protocols follow an interval 
between shovel testing of fifteen meters (approximately 50 feet). When cultural material is identified, a 
shovel test is considered “positive” and additional testing is completed. From a “positive” shovel test, a 
series of radial shovel tests are excavated, in the four cardinal directions at a five-meter (approximately 
fifteen-foot) distance. Within previously recorded archaeological sites, confirmation of site boundaries 
may be necessary. Evaluation of these sites (and any new sites) will not be included in this scope of work 
but may be required as a next step in the process. The cost estimate below assumes no more than 50 
shovel tests on a 15-meter grid (Task 3a), and an additional 30 radial shovel tests (Task 3b) to define site 
boundaries if needed. 
 
Task 4. Artifact Assessment and Cataloging 
Included in Task 4 is an assessment of the artifact assemblage and cataloging of individual artifacts prior 
to long term storage. Curation will be at the Minnesota Historical Society. If artifacts are determined to 
be mortuary in nature, then repatriation will take place through consultation with tribal communities. It 
is assumed that total artifacts will not exceed 100. Curation costs for the Minnesota Historical Society 
are included in the cost estimate. 
 
Also included in this task will be the updating of any recorded site files as necessary with the OSA and 
SHPO.  
 
Task 5. Completion of Project Report 
Under this task, Blondo Consulting will provide the following deliverables: mapping of areas of cultural 
and historic resources concerns, and the completion of a compliance report. This report, which will be 
issued at the conclusion of the survey, will include a discussion of historical context, research and field 
results, as well as potential next steps for the project. If required, management recommendations for 
compliance, clearance, or additional work (for example - assessment of project effects), may also be 
included. This report will meet SHPO standards for Section 106 compliance, a standard for all 
archaeological work (local, state, or federal) completed in the state. 
 
Task 6. Mapping 
Under Task 7, Blondo Consulting will prepare maps for fieldwork, record and map results, and complete 
report mapping. GIS Shapefiles of field results will also be completed for project planning purposes. 
 
 
 
 

Exhibit A



SCOPE OF WORK- ARCHAEOLOGICAL MONITORING  
After completion of the Cultural Resources Archaeological Survey, the following tasks are 
recommended. The completion of an Inadvertent Discovery Plan and Onsite Monitoring Plan are offered 
as good practices that show your commitment to identifying and protecting unidentified and sensitive 
cultural resources and reduce risks associated with unanticipated identification of features and sites. 
These will be completed ahead of planed construction work and will be approved by all stakeholders.  
 
Task 7. Inadvertent Discovery Plan  
Prior to the start of construction, Blondo Consulting will prepare an Inadvertent Discovery Plan (IDP) 
which will outline the procedures to follow should an unanticipated discovery be identified during 
excavation and construction. Typically, an IDP is recommended when a project area is located within or 
adjacent to the boundaries of a recorded archaeological (including burial) site or when there is a high 
potential for artifacts and features to be identified during ground disturbing activities. In the case of the 
current project, completion of an IDP may be viewed as a reduction of risk and continued commitment 
to cultural resources stewardship. Further discussion around the recommendation and appropriateness 
of completing an IDP can be done after the completion of the above tasks.  
 
Task 8. Onsite Construction Monitoring  
Under this task, Blondo Consulting will provide onsite monitoring of all ground disturbing activities. An 
archaeological monitor will oversee all excavation to ensure identification and protection of 
unanticipated discoveries (should any be identified). Similar to the completion of an IDP discussed above, 
Archaeological Monitoring is typically recommended when working within or adjacent to a previously 
recorded archaeological (burial) site or when there is a high potential for unanticipated discoveries. Like 
the completion of an IDP, onsite monitoring may be viewed as a reduction of risk and continued 
commitment to cultural resources stewardship. Further discussion should occur after the completion of 
Tasks 1 through 6.  
 
This task will also include Administrative and ongoing Consultation meetings throughout the 
construction process. This may include weekly onsite or virtual construction meetings, Stakeholder site 
visits, and weekly progress reporting. Artifact assessment and cataloging will take place following the 
completion of monitoring. Additionally, a project report will be completed at the end of the construction 
process. This report will meet SHPO standards for Section 106 compliance, a standard for all 
archaeological work (local, state, or federal) completed in the state. 
  
Should additional tasks be required, they will be detailed as appropriate in a separate Scope of Work and 
Cost Estimate which would act as an extension of the original contract.  
 
PROJECT SCHEDULE  
After Notice to Proceed (NTP), Blondo Consulting will initiate background research and begin 
coordinating stakeholder consultation prior to field studies. Phase I Fieldwork will be completed Fall 
2022. After that, a draft report will be completed for client review with a final report to follow. Following 
state review of the Phase I report, Tasks 7 and 8 can commence. A more detailed project schedule will 
be provided after project award. 
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PROJECT ASSUMPTIONS 
The cost estimate below is based on the following assumptions: 

• Fieldwork will occur upon the arrival of favorable field conditions or prior to the onset of winter
conditions;

• APE will be staked or otherwise clearly marked in the field;
• Blondo Consulting will have access to the project area, public and private property;
• No evaluation of buildings, standing structures/structural ruins, or identified archaeological sites

will be completed under this proposal;
• Artifacts recovered will not exceed 100 and will not include oversized artifacts or artifacts that

require special handling;
• Artifact curation costs are estimated at the Minnesota Historical Society (MNHS) rates;
• No Test Units will be excavated;
• No deep testing will occur;
• Two weeks for mobilization following authorization to proceed;
• Phase I expenses are based on needing to provide per diem and milage for a two-person crew,

while Construction Monitoring expenses are based on a one-person crew at the current 2022
IRS rate;

• No human remains will be encountered. If human remains are encountered adjustments will be
made to the following cost estimate; and

• Only one archaeologist is needed onsite during construction.

COST ESTIMATE 
Blondo Consulting hourly rates range from $75/hour for project archaeologist to $100/hour for principal 
investigator, and $125/hour for project director. Monitoring hourly rates are set at $100/hour plus 
expenses. Project expenses are based on federal per diem and mileage rates. The following cost estimates 
are based on what is currently known about the project area and past best practices for completion of 
similar projects. 

Table 1. Cost Estimate – Phase I Archaeological Survey & Construction Monitoring 
of the Proposed County Road 101 and Shenandoah Drive Intersection Improvements 

Exhibit A

Phase I Archaeological Cost Estimate $28,756.00 

Construction Monitoring Cost Estimate $44,637.50 

Total Cost Estimate $73,393.50 



A signed and returned copy of this proposal will serve as our authorization to proceed. Work will begin 
after receiving project plans, proposed project descriptions, and additional materials as needed. Work 
will be completed under a contract between the City of Shakopee and Blondo Consulting. Fees estimated 
in this proposal are based on our assumptions that you will authorize this work by August 29, 2022. 
Please let me know if you have any questions or comments regarding this proposal. 
 
Sincerely,       

 
Steven J. Blondo MA 
Blondo Consulting, LLC 
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