



Custom Fire Apparatus, Inc. ■ 509 68th Ave., Osceola, WI 54020-4044 ■ 715.294.2555 Fax 715.294.2168

www.customfire.com

To: **City of Shakopee, Minnesota
Shakopee Fire Department
Sourcewell Member #17959**

February 9, 2024

SOURCEWELL SALES PROPOSAL FOR DTCO TENDER

Dear Sirs:

We hereby propose and agree to furnish, after your acceptance of this proposal and the signing of a contract, the following new Apparatus and Equipment:

“One (1) Sourcewell DTCO Commercial 2-Door Tender to include published and unpublished options such as but not limited to: upgrade to a 2-Door Kenworth chassis, a Waterous PTO driven 750-GPM pump, a foam delivery system, a 2000 gallon capacity poly water tank, stainless steel body and pump module, tubular stainless steel substructure with lifetime warranty, DOT, Emergency, and Scene lighting, plus an expedited delivery of approximately 360 Working Days.

PROPOSAL PRICE

The above offered is made for the sum of: **USD \$618,168.54** *NOTE: This price is per Sourcewell contract pricing and is inclusive of the \$2,000.00 per truck Sourcewell purchase fees.*

For Prepayments made within 10 days of contract, you may deduct an amount equal to a flat 4% of the Prepayment made as credit on the amount of the final invoice.

Note: the price above includes Delivery to and Training to your Fire Department Headquarters but does not include State or Federal Sales Tax, Excise fees, foam, and/or any tools or equipment not itemized or listed within the Detailed Specifications as listed.

Should any changes be required as mandated by NFPA, EPA, or other Federal, State or Local Governments, or changes due to part availability or vendor relationships, such changes shall be documented on a change order and purchaser shall be responsible for additional charges as applicable. These may include but not be limited to chassis manufacturer, powertrain (engine & transmission), seat manufacturer, fire pump, foam system, water tank, and .

SALES TERMS

A Progress Payment in the amount of **\$139,883.00** is due upon completion and shipment of the chassis to our factory. Balance of payment for the completed truck is due on day of apparatus delivery.



Custom Fire Apparatus, Inc. ■ 509 68th Ave., Osceola, WI 54020-4044 ■ 715.294.2555 Fax 715.294.2168

www.customfire.com


PROPOSAL VALIDITY

30 Calendar Days

DELIVERY SCHEDULE

360 Working Days

Respectfully Submitted,
CUSTOM FIRE APPARATUS, INC.


James M. Kirvida
President of the Corporation