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STATE OF MINNESOTA 
DEPARTMENT OF TRANSPORTATION 

AND 
CITY OF SHAKOPEE 

AND 
SCOTT COUNTY 

COOPERATIVE CONSTRUCTION 
AGREEMENT 

State Project Number (S.P.):   7005-135  
Trunk Highway Number (T.H.):   169=005  
State Project Number (S.P.):   070-683-014  
State Project Number (S.P.):   166-123-003  
State Project Number (S.P.):   166-020-020  
Federal Project Number:   STPF-NHFP 7021(063)  
County Project Number:   83-24  
Signal System "B" ID:   1736355  
Signal System "C" ID:   1736047  
Signal System "D" ID:   1736046  

Original Amount Encumbered 
$24,345.05 

This Agreement is between the State of Minnesota, acting through its Commissioner of Transportation ("State"), the 
City of Shakopee, acting through its City Council ("City"), and Scott County acting through its Board of 
Commissioners ("County"). 

Recitals 

1. The County will perform grading, aggregate base, concrete surfacing, bituminous surfacing, ADA 
improvements, utility improvements, water main, signal, traffic management system, and landscaping 
construction and other associated construction upon, along, and adjacent to 12th Avenue from County State 
Aid Highway (C.S.A.H.) No. 83 (Canterbury Road) to 700 feet east of County State Aid Highway No. 83 
(Canterbury Road), and upon, along, and adjacent to County State Aid Highway No. 83 (Canterbury Road) 
from Trunk Highway No. 169 to 600 feet north of Valley Industrial Boulevard South according to 
County-prepared plans, specifications, and special provisions designated by the County as County Project 
No. 83-24 and by the State as State Project No. 7005-135 (T.H. 169=005) ("Project"); and 

2. The County requests the State participate in the costs of the Signal Systems, State Furnished Materials, and 
storm sewer construction and the State is willing to participate in the costs of said construction; and 

3. Minnesota Statutes § 161.20, subdivision 2 authorizes the Commissioner of Transportation to make 
arrangements with and cooperate with any governmental authority for the purposes of constructing, 
maintaining, and improving the trunk highway system. 

Agreement 

1. Term of Agreement; Survival of Terms; Plans; Incorporation of Exhibits 

1.1. Effective Date. This Agreement will be effective on the date the State obtains all signatures required by 
Minnesota Statutes § 16C.05, subdivision 2. 
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1.2. Expiration Date. This Agreement will expire when all obligations have been satisfactorily fulfilled. 

1.3. Survival of Terms. All clauses which impose obligations continuing in their nature and which must survive 
in order to give effect to their meaning will survive the expiration or termination of this Agreement, 
including, without limitation, the following clauses: 2.4. State Ownership of Improvements; 
5. Maintenance by the City; 6. Maintenance by the County; 12. Liability; Worker Compensation Claims; 
Insurance; 15. State Audits; 16. Government Data Practices; 17. Governing Law; Jurisdiction; Venue; and 
19. Force Majeure. The terms and conditions set forth in Article 7. Signal Systems and EVP Systems 
Operation and Maintenance will survive the expiration of this Agreement, but may be terminated by 
another Agreement between the parties. 

1.4. Plans, Specifications, and Special Provisions. State-Aid approved County plans, specifications, and special 
provisions designated by the County as County Project No. 83-24 and by the State as State Project 
No. 7005-135 (T.H. 169=005) are on file in the office of the County's Engineer and incorporated into this 
Agreement by reference ("Project Plans"). 

1.5. Exhibits. Preliminary Schedule "I" is attached and incorporated into this Agreement. Exhibit "A" - Drainage 
Maintenance Exhibit is attached and incorporated into this Agreement. 

2. Right-of-Way Use 

2.1. Limited Right to Occupy. The State grants to the County (and its contractors and consultants) the right to 
occupy Trunk Highway Right-of-Way as necessary to perform the work described in the Project Plans. This 
right is limited to the purpose of constructing the project, and administering such construction, and may 
be revoked by the State at any time, with or without cause. Cause for revoking this right of occupancy 
includes, but is not limited to, breaching the terms of this or any other agreement (relevant to this project) 
with the State, failing to provide adequate traffic control or other safety measures, failing to perform the 
construction properly and in a timely manner, and failing to observe applicable environmental laws or 
terms of applicable permits. The State will have no liability to the County (or its contractors or consultants) 
for revoking this right of occupancy. 

2.2. State Access; Suspension of Work; Remedial Measures. The State's District Engineer or assigned 
representative retains the right to enter and inspect the Trunk Highway Right-of-Way (including the 
construction being performed on such right-of-way) at any time and without notice to the County or its 
contractor. If the State determines (in its sole discretion) that the construction is not being performed in a 
proper or timely manner, or that environmental laws (or the terms of permits) are not being complied 
with, or that traffic control or other necessary safety measures are not being properly implemented, then 
the State may direct the County (and its contractor) to take such remedial measures as the State deems 
necessary. The State may require the County (and its contractors and consultants) to suspend their 
operations until suitable remedial action plans are approved and implemented. The State will have no 
liability to the County (or its contractors or consultants) for exercising its rights under this provision. 

2.3. Traffic Control; Worker Safety. While the County (and its contractors and consultants) are occupying the 
State's Right-of-Way, they must comply with the approved traffic control plan, and with applicable 
provisions of the Work Zone Field Handbook 
(http://www.dot.state.mn.us/trafficeng/workzone/index.html). All County, contractor, and consultant 
personnel occupying the State's Right-of-Way must be provided with required reflective clothing and hats. 

2.4. State Ownership of Improvements. The State will retain ownership of its Trunk Highway Right-of-Way, 
including any improvements made to such right-of-way under this Agreement, unless otherwise noted. 
The warranties and guarantees made by the County's contractor with respect to such improvements (if 
any) will flow to the State. The County will assist the State, as necessary, to enforce such warranties and 

http://www.dot.state.mn.us/trafficeng/workzone/index.html
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guarantees, and to obtain recovery from the County's consultants, and contractor (including its sureties) 
for non-performance of contract work, for design errors and omissions, and for defects in materials and 
workmanship. Upon request of the State, the County will undertake such actions as are reasonably 
necessary to transfer or assign contract rights to the State and to permit subrogation by the State with 
respect to claims against the County's consultants and contractors. 

2.5. Utility Relocation. The State authorizes the County to issue Notices and Orders for utility relocation in 
accordance with Minnesota Statutes §161.45 and Minnesota Rules Part 8810.3100 through 8810.3600. 

3. Contract Award and Construction 

3.1. Bids and Award. The County will receive bids and award a construction contract to the lowest responsible 
bidder (or best value proposer), subject to concurrence by the State in that award, according to the Project 
Plans. The contract construction will be performed according to the Project Plans. 

3.2. Bid Documents Furnished by the County. The County will, within 7 days of opening bids for the 
construction contract, submit to the State's State Aid Agreements Engineer a copy of the low bid and an 
abstract of all bids together with the County's request for concurrence by the State in the award of the 
construction contract. The County will not award the construction contract until the State advises the 
County in writing of its concurrence. 

3.3. Rejection of Bids. The County may reject and the State may require the County to reject any or all bids for 
the construction contract. The party rejecting or requiring the rejection of bids must provide the other 
party written notice of that rejection or requirement for rejection no later than 30 days after opening bids. 
Upon the rejection of all bids, a party may request, in writing, that the bidding process be repeated. Upon 
the other party's written approval of such request, the County will repeat the bidding process in a 
reasonable period of time, without cost or expense to the State. 

3.4. Direction, Supervision, and Inspection of Construction. 

A. The contract construction will be under the direction of the County and under the supervision of a 
registered professional engineer; however, the State participation construction covered under this 
Agreement will be open to inspection by the State District Engineer's authorized representatives. The 
County will give the State Aid Agreements Engineer at Roseville five days' notice of its intention to start 
the contract construction. 

B. Responsibility for the control of materials for the contract construction will be on the County and its 
contractor and will be carried out according to Specifications No. 1601 through and including No. 1609 
in the State's current "Standard Specifications for Construction". 

3.5. Contaminated Soils and Groundwater within the State's Cost Participation Limits.  

A. 24 Hour Notification. The County will notify the State District Engineer's authorized representative a 
minimum of 24 hours prior to the contractor beginning the excavation and removal of any 
contaminated soils that have been identified within the Project limits.  

B. Immediate Notification. The County will notify the State District Engineer's authorized representative 
immediately upon the contractor encountering contaminated soils and/or groundwater in areas that 
are within the Project limits. The County will confer with the State as to the handling, disposal, and any 
other issues related to contaminated materials found on State Right-of-Way or import of materials 
onto State Right-of-Way.  

C. Environmental Consultant. The County will provide for an Environmental Consultant to be on site to 
observe and document the excavation, handling and disposal of contaminated soils that have been 
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identified within the Project limits. If the contractor encounters contaminated materials in areas not 
previously identified and upon notification by the County to the State, the County hired Environmental 
Consultant will be provided to collect and analyze soil and/or groundwater samples to determine 
contaminant levels, work with the landfill for disposal of the soil waste, and provide oversight of any 
soil and groundwater handling and disposal. The County will not allow the contractor to excavate any 
contaminated soil unless the Environmental Consultant is present. 

3.6. Completion of Construction. The County will cause the contract construction to be started and completed 
according to the time schedule in the construction contract special provisions. The completion date for the 
contract construction may be extended, by an exchange of letters between the appropriate County official 
and the State District Engineer's authorized representative, for unavoidable delays encountered in the 
performance of the contract construction.  

3.7. Plan Changes. All changes in the Project Plans and all addenda, change orders, supplemental agreements, 
and work orders entered into by the County and its contractor for contract construction must be approved 
in writing by the State District Engineer's authorized representative. 

3.8. Compliance with Laws, Ordinances, and Regulations. The County will comply and cause its contractor to 
comply with all Federal, State, and Local laws, and all applicable ordinances and regulations. With respect 
only to that portion of work performed on the State's Trunk Highway Right-of-Way, the County will not 
require the contractor to follow local ordinances or to obtain local permits. 

3.9. Construction Documents Furnished by the County. The County will keep records and accounts that enable 
it to provide the State, when requested, with the following: 

A. Copies of the County contractor's invoice(s) covering all contract construction. 

B. Copies of the endorsed and canceled County warrant(s) or check(s) paying for final contract 
construction, or computer documentation of the warrant(s) issued, certified by an appropriate County 
official that final construction contract payment has been made. 

C. Copies of all construction contract change orders, supplemental agreements, and work orders. 

D. A certification form, provided by the State, signed by the County's Engineer in charge of the contract 
construction attesting to the following: 

i. Satisfactory performance and completion of all contract construction according to the Project 
Plans. 

ii. Acceptance and approval of all materials furnished for the contract construction relative to 
compliance of those materials to the State's current "Standard Specifications for Construction". 

iii. Full payment by the County to its contractor for all contract construction. 

E. Copies, certified by the County's Engineer, of material sampling reports and of material testing results 
for the materials furnished for the contract construction. 

F. A copy of the "as built" plan sent to the State Aid Agreements Engineer. 

4. Right-of-Way; Easements; Permits 

4.1. The County will obtain all rights-of-way, easements, construction permits, and any other permits and 
sanctions that may be required in connection with the local and trunk highway portions of the contract 
construction. Before payment by the State, the County will furnish the State with certified copies of the 
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documents for rights-of-way and easements, construction permits, and other permits and sanctions 
required for State participation construction covered under this Agreement. 

4.2. The County will convey to the State by quit claim deed, all newly acquired rights needed for the continuing 
operation and maintenance of the Trunk Highway, if any, upon completion of the Project, at no cost or 
expense to the State. 

4.3. The County will comply with Minnesota Statutes § 216D.04, subdivision 1(a), for identification, notification, 
design meetings, and depiction of utilities affected by the contract construction. 

4.4. Limited Use Permit. The County will obtain, through the District's Right-of-Way Area Manager, a Limited 
Use Permit ("LUP"), currently LUP 7005-0028, to cover the County's liability responsibilities of the 
bituminous trails to be constructed upon the State's Right-of-Way.  

5. Maintenance by the City 

5.1. Additional Drainage. No party to this Agreement will drain any additional drainage volume into the storm 
sewer facilities constructed under the construction contract that was not included in the drainage for 
which the storm sewer facilities were designed, without first obtaining written permission to do so from 
the owner of the storm sewer facilities. 

6. Maintenance by the County 

Upon completion of the Project, the County will provide the following without cost or expense to the State:  

6.1. Storm Sewers. Routine maintenance of storm sewer facilities construction as shown in Exhibit "A". Routine 
maintenance includes, but is not limited to, removal of sediment, debris, vegetation and ice from grates 
and catch basins, and any other maintenance activities necessary to preserve the facilities and to prevent 
conditions such as flooding, erosion, or sedimentation, this also includes informing the District 
Maintenance Engineer of any needed repairs. 

6.2. Bituminous Trails. Maintenance of any bituminous trails construction, including any pedestrian curb 
ramps. Maintenance includes, but is not limited to, snow and ice control/removal, sweeping and debris 
removal, patching, crack repair, pavement replacement, vegetation control, signing, pavement markings, 
and any other maintenance activities necessary to perpetuate the bituminous trails and pedestrian curb 
ramps in a safe and usable condition. The Limited Use Permit, currently LUP 7005-0028, will further define 
the County's maintenance responsibilities. 

6.3. Retaining Wall 001. Ownership and maintenance of Retaining Wall 001, in the northwest quadrant of the 
C.S.A.H. 83 (Canterbury Road) and T.H. 169 interchange, construction. Maintenance includes graffiti 
removal and any other maintenance activities necessary to perpetuate the walls in a safe, usable, and 
aesthetically acceptable condition.  

6.4. Additional Drainage. No party to this Agreement will drain any additional drainage volume into the storm 
sewer facilities constructed under the construction contract that was not included in the drainage for 
which the storm sewer facilities were designed, without first obtaining written permission to do so from 
the owner of the storm sewer facilities.  

7. Signal Systems and EVP Systems Operation and Maintenance  

Operation and maintenance responsibilities will be as follows for the Signal Systems and Emergency Vehicle 
Preemption ("EVP") Systems at the intersections of C.S.A.H. 83 (Canterbury Road) and 12th Avenue (Signal 
System "B"), C.S.A.H. 83 (Canterbury Road) and the T.H. 169 north ramps (Signal System "C"), and C.S.A.H. 83 
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(Canterbury Road) and the T.H. 169 south ramps (Signal System "D"), and for the Interconnect on C.S.A.H. 83 
from the T.H. 169 south ramps to 12th Avenue. 

7.1. City Responsibilities. 

A. Power. The City will pay all monthly electrical service expenses necessary to operate the Signal 
Systems, EVP Systems, and Interconnect. 

7.2. County Responsibilities. 

A. Minor Signal System Maintenance. The County will provide for the following, without cost to the State. 

i. Maintain the signal pole mounted LED luminaires, including replacing the luminaires when 
necessary. The LED luminaire must be replaced when it fails or when light levels drop below 
recommended AASHTO levels for the installation. 

ii. Replace the Signal Systems LED indications. Replacing LED indications consists of replacing each LED 
indication when it reaches end of life per the MnDOT Traffic Engineering Manual or fails or no 
longer meets Institute of Traffic Engineers (ITE) standards for light output. 

iii. Clean the Signal Systems controller cabinet and service cabinet exteriors. 

iv. Clean the Signal Systems, and luminaire mast arm extensions.  

v. Paint and maintain the cross street pedestrian crosswalk markings. 

vi. Reimburse the State for the costs associated with battery replacement for the battery back-up 
system on Signal System "B", which includes battery purchase, installation, and disposal. 

7.3. State Responsibilities. 

A. Interconnect; Timing; Other Maintenance. The State will maintain the Interconnect and signing, and 
perform all other Signal System, Accessible Pedestrian Signals ("APS"), and signal pole luminaire circuit 
maintenance. All Signal System timing will be determined by the State, and no changes will be made 
without the State's approval. The maintenance described in this Section 7.3.A will be performed by the 
State at no cost to the City or the County for Signal Systems "C" and "D". The State will perform the 
maintenance described in this Section 7.3.A for Signal System "B" on a reimbursable basis with the 
County per Agreement No. 83144-R, dated June 27, 2002, between the State and the County. 

B. Battery Backup Replacement Batteries. Perform all tasks associated with battery replacement for the 
battery back-up system on Signal System "B", which includes battery purchase, installation, and 
disposal and invoice the County 100% of the costs associated with this work.  

C. EVP Systems Operation. The EVP Systems will be installed, operated, maintained, and removed 
according to the following conditions and requirements: 

i. All maintenance of the EVP Systems must be done by State forces. The State will maintain the EVP 
Systems on Signal Systems "C" and "D" at no cost to the City or the County. The State will maintain 
the EVP System on Signal System "B" on a reimbursable basis with the County per Agreement 
No. 83144-R, dated June 27, 2002, between the State and the County. 

ii. Emitter units may be installed only on authorized emergency vehicles, as defined in Minnesota 
Statutes § 169.011, Subdivision 3. Authorized emergency vehicles may use emitter units only when 
responding to an emergency. The City will provide the State's District Engineer or their designated 
representative a list of all vehicles with emitter units, if requested by the State. 

iii. Malfunction of the EVP Systems must be reported to the State immediately. 
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iv. In the event the EVP Systems or their components are, in the opinion of the State, being misused or 
the conditions set forth in Paragraph ii. above are violated, and such misuse or violation continues 
after the City receives written notice from the State, the State may remove the EVP Systems. Upon 
removal of the EVP Systems pursuant to this Paragraph, all of its parts and components become the 
property of the State. 

v. All timing of the EVP Systems will be determined by the State. 

7.4. Reimbursable Maintenance. All maintenance performed by the State on equipment that is part of Signal 
System "B", including, but not limited to, the signal system, EVP System, and Interconnect will be 
performed on a reimbursable basis with the County per Agreement No. 83144-R, dated June 27, 2002, 
between the State and the County. 

7.5. Right-of-Way Access. Each party authorizes the other parties to enter upon their respective public 
right-of-way to perform the maintenance activities described in this Agreement. 

7.6. Related Agreements. This Agreement will supersede and terminate the operation and maintenance terms 
of Agreement No. 74811, dated June 3, 1996, between the parties, for the intersections of C.S.A.H. 83 
(Canterbury Road) and the T.H. 169 north ramps, and C.S.A.H. 83 (Canterbury Road) and the T.H. 169 south 
ramps. This Agreement will supersede and terminate the operation and maintenance terms of Agreement 
No. 83140R, dated June 25, 2002, between the parties, for the intersection of C.S.A.H. 83 (Canterbury 
Road) and 12th Avenue. 

8. Basis of State Cost 

8.1. Schedule "I". The Preliminary Schedule "I" includes all anticipated State participation construction items 
covered under this Agreement.  

8.2. State Participation Construction. The State will participate in the following at the percentages indicated, 
up to the capped amount described in Article 8.4. 

A. 100 Percent will be the State's rate of cost participation in all of the storm sewer construction. The 
construction includes, but is not limited to, those construction items tabulated on Sheet No. 2 of the 
Preliminary Schedule "I". 

B. 50 Percent will be the State's rate of cost participation in all of the Signal System construction. The 
construction includes, but is not limited to, those construction items tabulated on Sheet No. 2 of the 
Preliminary Schedule "I". 

8.3. State Furnished Materials. The State will furnish an ATC cabinet, fiber, controller, and two video detection 
cameras ("State Furnished Materials"), according to the Project Plans, to operate Signal Systems "C" and 
"D" covered under this Agreement. The County's lump sum share for State Furnished Materials is 
$20,697.84. The State's lump sum share for State Furnished Materials is $64,957.11 and is considered a 
part of the State's total lump sum cost. The County's and State's cost shares for State Furnished Materials 
will be deducted from the State's total lump sum construction cost share as shown in the Schedule "I". The 
County's and State's total cost share for State Furnished Materials is $85,654.95. 

8.4. Capped State Funds. The State funds available on this Project for State participation construction items 
and for the State and County lump sum shares of State Furnished Materials are capped at $110,000.00.  

9. State Cost and Payment by the State 

9.1. State Cost. $24,345.05 is the State's estimated share of the costs of the contract construction (less State 
Furnished Materials cost) as shown in the Preliminary Schedule "I". The Preliminary Schedule "I" was 
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prepared using estimated quantities and unit prices, and may include any credits or lump sum costs. Upon 
review of the construction contract bid documents described in Article 3.2., the State will decide whether 
to concur in the County's award of the construction contract and, if so, prepare a Revised Schedule "I" 
based on construction contract unit prices, which will replace and supersede the Preliminary Schedule "I" 
as part of this Agreement.  

9.2. Conditions of Payment. The State will pay the County the full and complete lump sum amount as shown in 
the Revised Schedule "I", after the following conditions have been met: 

A. Encumbrance by the State of the State's full and complete State funded lump sum cost share as shown 
in the Revised Schedule "I". 

B. Approval by the State's Land Management Director at St. Paul of certified documentation, submitted by 
the County, for all right-of-way and easement acquisitions required for the contract construction. 

C. Execution of this Agreement and transmittal to the County, including a letter advising of the State's 
concurrence in the award of the construction contract.  

D. The State's receipt of a written request from the County for the advancement of funds. The request will 
include certification by the County that all necessary parties have executed the construction contract. 

9.3. Limitations of State Payment; No State Payment to Contractor. The State's participation in the contract 
construction is limited to the lump sum amount shown in Article 9.1, and the State's participation will not 
change except by a mutually agreed written amendment to this Agreement. The State's payment 
obligation extends only to the County. The County's contractor is not intended to be and will not be 
deemed to be a third party beneficiary of this Agreement. The County's contractor will have no right to 
receive payment from the State. The State will have no responsibility for claims asserted against the 
County by the County's contractor. 

10. Authorized Representatives 

Each party's Authorized Representative is responsible for administering this Agreement and is authorized to give 
and receive any notice or demand required or permitted by this Agreement. 

10.1. The State's Authorized Representative will be: 

Name, Title: Malaki Ruranika, Cooperative Agreements Engineer (or successor) 
Address:  395 John Ireland Boulevard, Mailstop 682, St. Paul, MN 55155 
Telephone:  (651) 366-4634 
E-Mail:  malaki.ruranika@state.mn.us 

10.2. The City's Authorized Representative will be: 

Name, Title: Steve Lillehaug, City Engineer (or successor) 
Address:  129 Holmes Street South, Shakopee, MN 55379 
Telephone:  (952) 233-9361 
E-Mail:  slillehaug@shakopeemn.gov 

10.3. The County's Authorized Representative will be: 

Name, Title: Tony Winiecki, County Engineer (or successor)  
Address:  600 Country Trail East, Jordan, MN 55352 
Telephone:  (952) 496-8346 
E-Mail:  twiniecki@co.scott.mn.us 
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11. Assignment; Amendments; Waiver; Contract Complete 

11.1. Assignment. No party may assign or transfer any rights or obligations under this Agreement without the 
prior consent of the other parties and a written assignment agreement, executed and approved by the 
same parties who executed and approved this Agreement, or their successors in office. 

11.2. Amendments. Any amendment to this Agreement must be in writing and will not be effective until it has 
been executed and approved by the same parties who executed and approved the original Agreement, or 
their successors in office. 

11.3. Waiver. If a party fails to enforce any provision of this Agreement, that failure does not waive the 
provision or the party's right to subsequently enforce it. 

11.4. Contract Complete. This Agreement contains all prior negotiations and agreements between the State, the 
City, and the County. No other understanding regarding this Agreement, whether written or oral, may be 
used to bind either party. 

12. Liability; Worker Compensation Claims; Insurance 

12.1. Each party is responsible for its own acts, omissions and the results thereof to the extent authorized by law 
and will not be responsible for the acts and omissions of others and the results thereof. Minnesota 
Statutes § 3.736 and other applicable law govern liability of the State. Minnesota Statutes Chapter 466 and 
other applicable law govern liability of the City and the County. Notwithstanding the foregoing, the City 
and the County will indemnify, hold harmless, and defend (to the extent permitted by the Minnesota 
Attorney General) the State against any claims, causes of actions, damages, costs (including reasonable 
attorneys' fees), and expenses arising in connection with the project covered by this Agreement, 
regardless of whether such claims are asserted by the City's or the County's contractor(s) or consultant(s) 
or by a third party because of an act or omission by the City, the County, or their respective contractor(s) 
or consultant(s). 

12.2. Each party is responsible for its own employees for any claims arising under the Workers Compensation 
Act. 

12.3. The County may require its contractor to carry insurance to cover claims for damages asserted against the 
County's contractor. 

13. Nondiscrimination 

Provisions of Minnesota Statutes § 181.59 and of any applicable law relating to civil rights and discrimination are 
considered part of this Agreement. 

14. Title VI/Non-discrimination Assurances 

The City and the County agree to comply with all applicable US DOT Standard Title VI/Non-Discrimination 
Assurances contained in DOT Order No. 1050.2A, and in particular Appendices A and E, which can be found at: 
https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?docId=11149035. The City and the 
County will ensure the appendices and solicitation language within the assurances are inserted into contracts as 
required. The State may conduct a review of the City's and the County’s compliance with this provision. The City 
and the County must cooperate with the State throughout the review process by supplying all requested 
information and documentation to the State, making City and County staff and officials available for meetings as 
requested, and correcting any areas of non-compliance as determined by the State. 

https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?docId=11149035
https://edocs-public.dot.state.mn.us/edocs_public/DMResultSet/download?docId=11149035
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15. State Audits 

Under Minnesota Statutes § 16C.05, subdivision 5, the City's and the County's books, records, documents, 
accounting procedures, and practices relevant to this Agreement are subject to examination by the State and 
the State Auditor or Legislative Auditor, as appropriate, for a minimum of six years from the end of this 
Agreement. 

16. Government Data Practices 

The City, the County, and State must comply with the Minnesota Government Data Practices Act, Minnesota 
Statutes Chapter 13, as it applies to all data provided under this Agreement, and as it applies to all data created, 
collected, received, stored, used, maintained, or disseminated by the City and the County under this Agreement. 
The civil remedies of Minnesota Statutes §13.08 apply to the release of the data referred to in this clause by 
either the City, the County, or the State. 

17. Governing Law; Jurisdiction; Venue 

Minnesota law governs the validity, interpretation and enforcement of this Agreement. Venue for all legal 
proceedings arising out of this Agreement, or its breach, must be in the appropriate state or federal court with 
competent jurisdiction in Ramsey County, Minnesota. 

18. Termination; Suspension 

18.1. By Mutual Agreement. This Agreement may be terminated by mutual agreement of the parties or by the 
State for insufficient funding as described below. 

18.2. Termination for Insufficient Funding. The State may immediately terminate this Agreement if it does not 
obtain funding from the Minnesota Legislature, or other funding source; or if funding cannot be continued 
at a level sufficient to allow for the payment of the services covered here. Termination must be by written 
or fax notice to the City and the County. The State is not obligated to pay for any services that are provided 
after notice and effective date of termination. However, the County will be entitled to payment, 
determined on a pro rata basis, for services satisfactorily performed to the extent that funds are available. 
The State will not be assessed any penalty if this Agreement is terminated because of the decision of the 
Minnesota Legislature, or other funding source, not to appropriate funds.  

18.3. Suspension. In the event of a total or partial government shutdown, the State may suspend this 
Agreement and all work, activities, performance and payments authorized through this Agreement. Any 
work performed during a period of suspension will be considered unauthorized work and will be 
undertaken at the risk of non-payment. 

19. Force Majeure 

No party will be responsible to the other for a failure to perform under this Agreement (or a delay in 
performance), if such failure or delay is due to a force majeure event. A force majeure event is an event beyond 
a party's reasonable control, including but not limited to, unusually severe weather, fire, floods, other acts of 
God, labor disputes, acts of war or terrorism, or public health emergencies.  
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Payable Lump Sum on Low Bid (Cooperative Agreements) 

STATE ENCUMBRANCE VERIFICATION 

Individual certifies that funds have been encumbered 
as required by Minnesota Statutes § 16A.15 and 
16C.05. 

Signed:   

Date:   

SWIFT Purchase Order: 3000586011  

SCOTT COUNTY 

The undersigned certify that they have lawfully 
executed this contract on behalf of the Governmental 
Unit as required by applicable charter provisions, 
resolutions, or ordinances. 

By:   

Title:   

Date:   

By:   

Title:   

Date:   

DEPARTMENT OF TRANSPORTATION 

Recommended for Approval: 

By:   
(District Engineer) 

Date:   

Approved:  

By:   
(State Design Engineer) 

Date:   

COMMISSIONER OF ADMINISTRATION 

By:   
(With Delegated Authority) 

Date:   

INCLUDE COPY OF RESOLUTION APPROVING THE AGREEMENT AND AUTHORIZING ITS EXECUTION. 
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Payable Lump Sum on Low Bid (Cooperative Agreements) 

CITY OF SHAKOPEE 

The undersigned certify that they have lawfully executed this contract on behalf of the Governmental Unit as 
required by applicable charter provisions, resolutions, or ordinances. 

By:   
(Mayor) 

Date:   

By:   

Title:   

Date:   

Attest: 

By:   

Title:   

INCLUDE COPY OF RESOLUTION APPROVING THE AGREEMENT AND AUTHORIZING ITS EXECUTION. 

 
 



PRELIMINARY SCHEDULE "I" 
Agreement No. 1035136

Scott County

S.P. 7005-135 ( T.H. 169=005) Preliminary: November 30, 2021
S.P. 070-683-014, S.P. 166-123-003, S.P. 166-020-020
Fed. Proj. STPF-NHFP 7021(063)
County Proj. 83-24

Grading, aggregate base, concrete surfacing, bituminous surfacing, ADA improvements, utility improvements, 
water main, signal, traffic management system, and landscaping construction performed under
County contract with ____
located on 12th Ave. from C.S.A.H. 83 to 700 feet east of C.S.A.H. 83 and
on C.S.A.H. 83 (Canterbury Rd.) from T.H. 169 to 600 feet north of Valley Industrial Blvd South

STATE COST PARTICIPATION

Storm Sewer Work Items (From Sheet No. 2) 5,600.00
Signal System Work Items (From Sheet No. 2) 183,750.00
Construction Items Subtotal 189,350.00

State Cost For State Furnished Materials - "R" Cabinet With Fiber And Controller (From Sheet No. 3) 20,697.85
State Cost For State Furnished Materials - Video Detection Cameras (From Sheet No. 3) 44,259.26
State Furnished Materials Subtotal 64,957.11

Subtotal (Construction Items + State Furnished Materials) $254,307.11
(1) Subtotal After Cap Is Applied $110,000.00
(2) State Credit for State Furnished Materials ($85,654.95)
(3) Total State Cost $24,345.05

Encumbered Amount $24,345.05

(1) State funds capped at $110,000.00
(2) State plus County costs for State Furnished Materials from Sheet No. 3 and as described in Article 8.3 of the Agreement
(3) Construction Items plus State Furnished Materials minus State Credit for State Furnished Materials. Amount of advance payment as described in 

Article 9 of the Agreement (estimated amount)

- 1 -



1035136
(1) 100% STATE

ITEM S.P. 7005-135 UNIT QUANTITY UNIT PRICE COST
NUMBER STORM SEWER WORK ITEM (1)

2104.502 REMOVE DRAINAGE STRUCTURE EACH 1.00 $400.00 400.00
2104.503 REMOVE SEWER PIPE (STORM) LIN FT 40.00 10.00 400.00
2501.502 24" RC PIPE APRON EACH 1.00 1,100.00 1,100.00
2503.503 24" RC PIPE SEWER DES 3006 CL III LIN FT 40.00 55.00 2,200.00
2503.602 CONNECT TO EXISTING STORM SEWER EACH 1.00 1,500.00 1,500.00

TOTAL $5,600.00

(1) 100% STATE $5,600.00

(2) 50% STATE, 50% COUNTY

ITEM S.P. 7005-135 UNIT QUANTITY UNIT PRICE COST
NUMBER SIGNAL SYSTEM WORK ITEM (2)

2565.501 EMERGENCY VEHICLE PREEMPTION SYSTEM C LUMP SUM 1.00 7,500.00 7,500.00
2565.516 TRAFFIC CONTROL SIGNAL SYSTEM C SYSTEM 1.00 275,000.00 275,000.00
2565.616 REVISE SIGNAL SYSTEM D SYSTEM 1.00 85,000.00 85,000.00

TOTAL $367,500.00

(2) 50% STATE $183,750.00
50% COUNTY $183,750.00

Data is considered Non-public prior to project award. - 2 -



1035136
(3) 50% STATE, 50% COUNTY; (4) 100% STATE

ITEM S.P. 7005-135 UNIT QUANTITY UNIT PRICE COST
NUMBER STATE FURNISHED MATERIALS

ATC CABINET FOR SIGNAL SYSTEM C LUMP SUM 1.00 35,729.60 35,729.60
FIBER LUMP SUM 1.00 899.09 899.09
CONTROLLER FOR SIGNAL SYSTEM D LUMP SUM 1.00 4,767.00 4,767.00

TOTAL $41,395.69

(3) 50% STATE $20,697.85
50% COUNTY $20,697.84

VIDEO DETECTION CAMERA FOR SIGNAL SYSTEM C LUMP SUM 1.00 22,129.63 22,129.63
VIDEO DETECTION CAMERA FOR SIGNAL SYSTEM D LUMP SUM 1.00 22,129.63 22,129.63

TOTAL $44,259.26

(4) 100% STATE $44,259.26

TOTAL STATE FURNISHED MATERIALS COST $85,654.95

Data is considered Non-public prior to project award. - 3 -
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CITY OF SHAKOPEE 
 

RESOLUTION 
IT IS RESOLVED that the City of Shakopee enter into MnDOT Agreement No. 1035136 with the State of Minnesota, 
Department of Transportation for the following purposes: 

To provide for maintenance by the City of Shakopee of the Signal System construction and other associated 
construction to be performed upon, along, and adjacent to 12th Avenue from County State Aid Highway No. 83 
(Canterbury Road) to 700 feet east of County State Aid Highway No. 83 (Canterbury Road) and upon, along, and 
adjacent to County State Aid Highway No. 83 (Canterbury Road) from Trunk Highway No. 169 to 600 feet north of 
Valley Industrial Boulevard South within the corporate City limits under State Project No. 7005-135 (T.H. 169=005). 

IT IS FURTHER RESOLVED that the Mayor and the   
(Title) 

are authorized to execute the Agreement and any amendments to the Agreement. 

CERTIFICATION 
I certify that the above Resolution is an accurate copy of the Resolution adopted by the Council of the City of 
Shakopee at an authorized meeting held on the   day of 
 , 20__, as shown by the minutes of the meeting in my possession.

Subscribed and sworn to me this 
  day of  , 20__ 

Notary Public   

My Commission Expires   

 

  
(Signature) 

  
(Type or Print Name) 

  
(Title) 



 

 

SCOTT COUNTY 

RESOLUTION 

IT IS RESOLVED that Scott County enter into MnDOT Agreement No. 1035136 with the State of Minnesota, 
Department of Transportation for the following purposes: 

To provide for payment by the State to the County of the State's share of the costs of the Signal Systems, State 
Furnished Materials, and storm sewer construction and other associated construction to be performed upon, along, 
and adjacent to 12th Avenue from County State Aid Highway No. 83 (Canterbury Road) to 700 feet east of County 
State Aid Highway No. 83 (Canterbury Road), and upon, along, and adjacent to County State Aid Highway No. 83 
(Canterbury Road) from Trunk Highway No. 169 to 600 feet north of Valley Industrial Boulevard South under State 
Project No. 7005-135 (T.H. 169=005). 

 
IT IS FURTHER RESOLVED that the   

(Title) 
and the   

(Title) 
are authorized to execute the Agreement and any amendments to the Agreement. 

CERTIFICATION 

I certify that the above Resolution is an accurate copy of the Resolution adopted by the Board of Commissioners of 
Scott County at an authorized meeting held on the   day of 
 , 20__, as shown by the minutes of the meeting in my possession. 

Subscribed and sworn to me this 
  day of  , 20__ 

Notary Public   

My Commission Expires   

 

  
(Signature) 

  
(Type or Print Name) 

  
(Title) 
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	4.3. The County will comply with Minnesota Statutes § 216D.04, subdivision 1(a), for identification, notification, design meetings, and depiction of utilities affected by the contract construction.
	4.4. Limited Use Permit.

	5. Maintenance by the City
	5.1. Additional Drainage.

	6. Maintenance by the County
	6.1. Storm Sewers.
	6.2. Bituminous Trails.
	6.3. Retaining Wall 001.
	6.4. Additional Drainage.

	7. Signal Systems and EVP Systems Operation and Maintenance
	7.1. City Responsibilities.
	A. Power.

	7.2. County Responsibilities.
	A. Minor Signal System Maintenance.
	i. Maintain the signal pole mounted LED luminaires, including replacing the luminaires when necessary. The LED luminaire must be replaced when it fails or when light levels drop below recommended AASHTO levels for the installation.
	ii. Replace the Signal Systems LED indications. Replacing LED indications consists of replacing each LED indication when it reaches end of life per the MnDOT Traffic Engineering Manual or fails or no longer meets Institute of Traffic Engineers (ITE) s...
	iii. Clean the Signal Systems controller cabinet and service cabinet exteriors.
	iv. Clean the Signal Systems, and luminaire mast arm extensions.
	v. Paint and maintain the cross street pedestrian crosswalk markings.
	vi. Reimburse the State for the costs associated with battery replacement for the battery back-up system on Signal System "B", which includes battery purchase, installation, and disposal.


	7.3. State Responsibilities.
	A. Interconnect; Timing; Other Maintenance.
	B. Battery Backup Replacement Batteries.
	C. EVP Systems Operation. The EVP Systems will be installed, operated, maintained, and removed according to the following conditions and requirements:
	i. All maintenance of the EVP Systems must be done by State forces. The State will maintain the EVP Systems on Signal Systems "C" and "D" at no cost to the City or the County. The State will maintain the EVP System on Signal System "B" on a reimbursab...
	ii. Emitter units may be installed only on authorized emergency vehicles, as defined in Minnesota Statutes § 169.011, Subdivision 3. Authorized emergency vehicles may use emitter units only when responding to an emergency. The City will provide the St...
	iii. Malfunction of the EVP Systems must be reported to the State immediately.
	iv. In the event the EVP Systems or their components are, in the opinion of the State, being misused or the conditions set forth in Paragraph ii. above are violated, and such misuse or violation continues after the City receives written notice from th...
	v. All timing of the EVP Systems will be determined by the State.


	7.4. Reimbursable Maintenance.
	7.5. Right-of-Way Access.
	7.6. Related Agreements.

	8. Basis of State Cost
	8.1. Schedule "I".
	8.2. State Participation Construction.
	A. 100 Percent will be the State's rate of cost participation in all of the storm sewer construction. The construction includes, but is not limited to, those construction items tabulated on Sheet No. 2 of the Preliminary Schedule "I".
	B. 50 Percent will be the State's rate of cost participation in all of the Signal System construction. The construction includes, but is not limited to, those construction items tabulated on Sheet No. 2 of the Preliminary Schedule "I".

	8.3. State Furnished Materials.
	8.4. Capped State Funds.

	9. State Cost and Payment by the State
	9.1. State Cost.
	9.2. Conditions of Payment.
	A. Encumbrance by the State of the State's full and complete State funded lump sum cost share as shown in the Revised Schedule "I".
	B. Approval by the State's Land Management Director at St. Paul of certified documentation, submitted by the County, for all right-of-way and easement acquisitions required for the contract construction.
	C. Execution of this Agreement and transmittal to the County, including a letter advising of the State's concurrence in the award of the construction contract.
	D. The State's receipt of a written request from the County for the advancement of funds. The request will include certification by the County that all necessary parties have executed the construction contract.

	9.3. Limitations of State Payment; No State Payment to Contractor.

	10. Authorized Representatives
	10.1. The State's Authorized Representative will be:
	10.2. The City's Authorized Representative will be:
	10.3. The County's Authorized Representative will be:

	11. Assignment; Amendments; Waiver; Contract Complete
	11.1. Assignment.
	11.2. Amendments.
	11.3. Waiver.
	11.4. Contract Complete.

	12. Liability; Worker Compensation Claims; Insurance
	12.1. Each party is responsible for its own acts, omissions and the results thereof to the extent authorized by law and will not be responsible for the acts and omissions of others and the results thereof. Minnesota Statutes § 3.736 and other applicab...
	12.2. Each party is responsible for its own employees for any claims arising under the Workers Compensation Act.
	12.3. The County may require its contractor to carry insurance to cover claims for damages asserted against the County's contractor.

	13. Nondiscrimination
	14. Title VI/Non-discrimination Assurances
	15. State Audits
	16. Government Data Practices
	17. Governing Law; Jurisdiction; Venue
	18. Termination; Suspension
	18.1. By Mutual Agreement.
	18.2. Termination for Insufficient Funding.
	18.3. Suspension.

	19. Force Majeure




