



WTG TERRAZZO & TILE INC.

#18T-0116

Contractors/Consultants for Terrazzo, Tile, Natural Stone and Industrial Floor Coating

12101 Nicollet Avenue S. - Burnsville, MN 55337 Phone: (952) 746-9060 Fax: (952) 746-9059 Web: www.wtglt.com

Mr. Terry Link
SHAKOPEE COMMUNITY CENTER
1255 Fuller Street
Shakopee, MN 55379

DATE May 21, 2018
SUBJECT Shakopee Community Center
Lower Level Locker Rooms
1255 Fuller Street
Shakopee, MN 55379

ARCHITECT

All quotations subject to acceptance within 30 days, and to the terms and conditions as outlined on the back of this form. Quotation based on use of hoist at no charge. Sales tax included unless otherwise noted.

PROPOSAL

This proposal is offered and based on terms and conditions of the Minnesota AGC Subcontract or AIA contract A201 with no additional terminology or riders.

Dear Mr. Link,

We propose to furnish all labor and materials necessary to complete the **Tiling** work within the above facility as per our meeting on 5/8/18. All of this work is figured to be accomplished for the sum of **SEVENTY-EIGHT THOUSAND TWO HUNDRED DOLLARS (\$78,200.00)**

Scope of Work –

- We will remove the existing Tile Base at the entire Men's & Women's Locker Rooms and Vestibules.
- We will prep the existing Base substrates at the entire Men's & Women's Locker Rooms and Vestibules.
- We will re-install "new" Tile Base at the entire Men's & Women's Locker Room and Vestibules.
- We will grout the "new" Tile Base at the entire Men's & Women's Locker Room and Vestibules.
- We will remove the existing Tile and Mortar Bed at the Men's Locker Room Shower Floor.
- We will install a proper waterproof membrane at the Men's Locker Room Shower Floor.
- We will install a properly sloped Mortar Bed beneath the Men's Shower Floor.
- We will install new Tile Floor at the new Men's Shower Floor.
- We will grout the "new" Tile Floor at the new Men's Shower Floor.

Notes –

- All of the above work is figured to be completed during NORMAL working hours (Monday through Friday).
- All of the above work is figured to be accomplished over clean, sound and suitable substrates.
- Estimated timeframe to complete the above noted tile work: 15-20 working days (depending if areas are ready as needed)

Exclusions –

- Permit, if required by the city.
- Multiple Mobilizations and/or Phases.
- Temporary partitions and/or enclosures.
- Nights, Shift-Time or Overtime Work.
- Substrate repair, patch, fill, flattening or leveling work.
- Dumpster for debris removal.

****WTG Terrazzo & Tile, Inc., is a **Small Business Enterprise (SBE)** according the Central CERT program (certified through Ramsey County, Hennepin County & the City of St. Paul. Our certification is good through March of 2019.

****WTG Terrazzo & Tile, Inc., is also a **Union** Terrazzo & Tile Contractor. All of our field personnel are WTG employees, NOT subbed labor.

****WTG Terrazzo & Tile, Inc., has an **Experience Mod Rating (EMR)** of .71.

Thank you for the opportunity to quote this work. After review of the above costs, if you have any questions or need any additional information, please do not hesitate to contact me.

The above proposal is hereby accepted:

By _____

Date _____, 20 _____

Respectfully Submitted,
WTG Terrazzo & Tile Inc.

By _____

Tony Grazzini
tony@wtglt.com

Twin City Tile & Marble Company

Divisions: Grove-Johnson Company & Viking Terrazzo Company

CONTRACTORS – FABRICATION – INSTALLATION

- An Equal Opportunity Employer -

RE: Shakopee Community Center

Date: 5/8/18

Lower Level Locker Rooms:

Women's

#1. Replace base tile @ all areas of locker room except showers.

Men's

#1. Replace base tile throughout all areas of locker room.

#2. Replace floor tile @ showers including the walkway area into showers.

#3. Shower walkway floor to be ramped up to shower opening.

#4. Shower floor to be built up to create proper pitch to floor drains.

#5. Base tile and 1 course of wall tile to be replaced @ shower for waterproofing installation.

#6. Solid surface thresholds to be installed @ shower and walkway openings.

#7. Tile to be best match with current available products.

Total cost for above said is: \$32,200.00

Thanks,

Ed Smolinski
Estimator / Installer
651-602-5810
esmolinski@tctm.com

TCTM
SINCE 1910

990 Lone Oak Road, Suite 160, Eagan, MN 55121
651-602-5800 Fax 651-602-585